Revised Tender Invitation for Peripheral Ring Road

No. BDA/EM/EE/ID/Tender/PRR-30/2022-23  Date: 18-04-2022

In continuation of the Tender Notification issued for the Development of 8 lane Peripheral Ring Road with service road to Bengaluru City for approx. length of 74 km vide No. BDA/EM/EE/ID/Tender/PRR-300/2021-22 dated 31-03-2022 and Notification No. BDA/EM/EE/ID/Tender/PRR-28/2022-23 dated 16-04-2022 the tender is rescheduled with the revised dates as follows:

Dates of Events:
RFP Issue Date: 18th April 2022
Reciving of Pre bid queries: 27th April 2022 upto 1600 Hrs IST
Pre bid meeting Date: 28th April 2022
Last Date for submission of bids: 18th May 2022 up to 1600 Hrs IST
Opening of Technical Bids: 20th May 2022 at 1100 Hrs IST
Bid Security: INR 150 Crore (Indian Rupees One hundred Fifty Crore Only)
Notice Inviting Tender

No. BDA/EM/EE/ID/Tender/PRR-300/2021-22
Date: 31-03-2022

The Bangalore Development Authority, Government of Karnataka (hereinafter referred to as the “Authority”), is the nodal agency for the development of the Bangalore region by providing various civic amenities, quality infrastructure and as part of this endeavour, the Authority has decided to undertake Development of Peripheral Ring Road to Bengaluru City (the “Project”) through Public Private Partnership (the “PPP”) on Design, Build, Finance, Operate and Transfer (the “DBFOT”) basis. In this regard, the Authority is desirous of selecting the Concessionaire through a transparent and competitive bidding process.

<table>
<thead>
<tr>
<th>Name of the Work</th>
<th>EMD Rs. Crore</th>
</tr>
</thead>
<tbody>
<tr>
<td>Development of 8 lane Peripheral Ring Road with service road to Bengaluru City for approx. length of 74 km and in RoW width of 100m.including cloverleaf junctions, flyovers/underpasses, ROBs, RUBs, vehicular underpass/overpasses, Toll Plazas, transport zones, culverts, minor and major bridges, utility ducts along and across the road, green corridor with operation and maintenance for a lease period of 50 years on revenue sharing basis through PPP mode (Design, Build, Finance, Operate and Transfer – DBFOT) along with funding the land acquisition cost for 2560 Acres (Approx).</td>
<td>150</td>
</tr>
</tbody>
</table>

The Authority invites proposals (the “Bids”) through e-tendering mode from interested parties (“Concessionnaires”) in accordance with the Request for Proposal (“RFP”). The RFP document containing instructions to Bidders, criteria for qualification and criteria for evaluation may be downloaded from the Karnataka Public Procurement Portal of Government of Karnataka (“GoK”) viz. www.eproc.karnataka.gov.in and the Bids shall be submitted as per the provisions of the RFP.

Important Details:
RFP Issue Date: 4th April 2022
Pre bid meeting Date: 18th April 2022
Last Date for submission of bids: 18th May 2022 upto 1600 Hrs IST
Opening of Technical Bids: 20th May 2022 at 1100 Hrs IST
Bid Security: INR150 Crore (Indian Rupees One hundred fifty Crore Only)

Project Proponent: Bangalore Development Authority
Contact Person: Executive Engineer
Address: Bangalore Development Authority, Government of Karnataka, T. Chowdaiah Road, Kumarapark West, Bangalore-560020
Phone: 080-2334 0258
Email: bdaoeprr@gmail.com

Transaction Advisor: Infrastructure Development Corporation (Karnataka) Limited (iDeCK)
Contact Person: Divakaran. K
Address: 9/7, K.C.N. Bhavan, Yamanabail Road, Madhvanagar Extension, Off Race Course Road, Bangalore 560 001
Phone: +91 80 4344 8000/33
Mobile: 9739080400
Email: divakaran.k@ideck.in

Note:- Bangalore Development Authority reserves the right to cancel this invitation and/or invite fresh Bids with or without amendments to this invitation, without liability or any obligation for such invitation and without assigning any reason.

Sd/- Engineer Member , BDA, Bangalore
Postponement of Tender Invitation for Peripheral Ring Road

No. BDA/EM/EE/ID/Tender/PRR-28/2022-23                        Date: 16-04-2022

Tender Notification issued for the Development of 8 lane Peripheral Ring Road with service road to Bengaluru City for approx. length of 74 kmvide No. BDA/EM/EE/ID/Tender/PRR-300/2021-22 dated 31-03-2021 has been postponed due to technical reasons as the bid document has not been uploaded on the e-procurement portal in-time. The next dates will be announced later.